
Total CH2M HILL Fee **

Total Brown & Gay Fee **

Total Lamb Star Fee **

Total Alliance Fee **

Total CH2M HILL Team Fee **

*Excludes Incremental Services

**Includes Direct Costs

-$                       

$105,669.84

SUMMARY
CH2M HILL, INC.

Collin County Outer Loop Segment 3: DNT to East of SH 289
Supplemental Agreement #2

-$                       

19,420.00$             

Collin County Outer Loop Segment 3                                                                                                                                                          
DNT to SH 289

86,249.84$             



FEE PROPOSAL
SUPPLEMENTAL AGREEMENT #2

CH2M HILL, INC.
Collin County Outer Loop Segment 3A: DNT to E. of SH 289

Project Senior Project EIT Senior Clerical Totals

Manager Engineer Engineer Designer

$195.18 $170.39 $133.21 $108.46 $132.53 $70.88

Task 1 - Roadway Design

A.
EBFR Horizontal & Vertical Geometric Design 2 8 8 16 34
CR 51, CR 53, CR 1117 Horizontal & Vertical Geometric Design 2 4 8 8 22
Typical Section Sheets 2 2
Plan & Profile Sheets 1 6 40 47
Intersection Layout Sheets 1 4 6 11
Cross Section Sheets 1 4 24 8 37

Task 1 Totals 7 12 30 96 8 0 153

Task 2 - Drainage Design

A.
Drainage Area Computations and Discharge Calculations 2 16 4 4 26

B.
Culvert Hydraulic Analysis (3 Culverts) 2 8 10

C.
Adjust the Corrected Effective (Base) HEC-RAS Model 1 12 13
Revise the Proposed HEC-RAS Model for New Alignment

Adjust Proposed XS Locations 1 16 17
Re-Size the Proposed South FR Bridge 4 24 28
Mitigation Analysis to Minimize Impacts (Channel Realignment and 
Grading for Additional Conveyance)

8 36 44

Update/Revise HEC-RAS Floodway Models 1 6 7
Update Hydraulic Data Sheets 1 6 7
Update Hydraulic Report 4 16 12 8 40

C.
Culvert Layout Sheets (3 Culverts) 1 2 8 8 2 21

D.
Roadway Ditch Design/Modeling 1 4 8 4 2 19

Task 2 Totals 4 28 150 34 16 0 232

Task 3 - Traffic Design

A.
Exhibit A Preparation (Relocated At-Grade Crossing) 4 30 30 64

Task 3 Totals 4 0 30 30 0 0 64

Task 4 - Bridge Design

A.
Bridge Layouts 2 20 40 62

Task 4 Totals 2 20 0 0 40 0 62

Task 5 - Project Management

A.

ROADWAY DESIGN

HYDROLOGY

HYDRAULIC DESIGN

DRAINAGE STRUCTURE DESIGN

Collin County Outer Loop                                                           DNT 
to E. of SH 289

Rate

DOE BRANCH BRIDGE

RAILROAD

DOE BRANCH

OPEN CHANNEL DESIGN

PROJECT MANAGEMENT



Project Senior Project EIT Senior Clerical Totals

Manager Engineer Engineer Designer

$195.18 $170.39 $133.21 $108.46 $132.53 $70.88

Collin County Outer Loop                                                           DNT 
to E. of SH 289

Rate
Schedule, Progress Reports, and Invoices (2 months) 6 2 8 16
Progress Meetings (2) 4 4 8
Miscellaneous Coordination Meetings (2) 4 4 8

Task 5 Totals 14 8 2 0 0 8 32

SA#1 Total Hours (Basic Services) 31 68 212 160 64 8 543

$6,051 $11,587 $28,241 $17,354 $8,482 $567 $72,280

Task SS1 - Survey and Right-of-Way

A.
ROW Documents & Preparation

Task SS1 Totals 0 0 0 0 0 0 0

Task SS5 - Public Involvement

A.
Preparation of MAPO Exhibit / Schematic 2 8 12 22
MAPO Meetings 4 18 22
Court Presentation, Public Meeting 8 16 8 32

Task SS5 Totals 14 34 8 20 0 0 76

SA#1 Total Hours (Special Services) 14 34 8 20 0 0 76

$2,733 $5,793 $1,066 $2,169 $0 $0 $11,761

Reimbursable Direct Expenses Unit Quantity Rate Total

8.5" x 11" Copies EA $0.10 $0
11" x 17" Copies EA 100 $0.15 $15
Mileage MILE 450 $0.56 $252
White Mylar (11" x 17") EA $1.50 $0
Postage (Express Mail) EA $3.00 $0

Total Reimbursable Direct Expenses $267

Total Markup on Subconsultants (10%) $1,942

Total CH2M HILL FEE (SUPPLEMENTAL AGREEMENT #1) $86,250

SA#1 Total Labor Costs (Special Services)

ROW DOCUMENTS
REFER TO LAMB-STAR FEE FOR SUPPLEMENTAL AGREEMENT #1

PUBLIC INVOLVEMENT ASSISTANCE

SPECIAL SERVICES

SA#1 Total Labor Costs (Basic Services)



TASK/LABOR
SENIOR SURVEY STAFF

SENIOR SURVEY 
PROJECT 
MANAGER

SURVEY PROJECT 
MANAGER

SURVEY 
PRODUCTION 

MANAGER

SENIOR 
SURVEY/LASER 

SCANNING 
TECHNICIAN

SURVEY 
TECHNICIAN

FIELD 
COORDINATOR

CLERICAL/
ADMIN

ABSTRACTOR
(IN-HOUSE)

ONE-MAN FIELD 
CREW

TWO-MAN FIELD 
CREW

THREE-MAN FIELD 
CREW

TWO-MAN 
SCANNING CREW

ADDITIONAL 
RODMAN, 

CHAINMAN, OR 
FLAGMAN

G.P.S. STATIC 
RECEIVERS
(PER DAY

PER RECEIVER)

G.P.S. RTK 
SYSTEM

ROBOTIC 
REFLECTORLESS 

EQUIPMENT

LASER SCANNING 
EQUIPMENT

TOTAL PER 
TASK

Revise Overall Exhibit Map for 14 
parcels (create revised parcels) 2 2 4 24 4 1 $3,725.00
Revise Parcel Boundaries for 14 
Parcel Exhibits (create revised 
polyline boundaries) 2 2 5 32 4 1 $4,605.00
Revise BNSF Parcel Exhibit 1 1 2 16 $2,035.00

Additional topographic survey of CR 
1117 and railroad crossing location 1 1 12 4 2 1 20 $4,565.00
4 Parcel Exhibits of remainder tracts 
along CR 53 for County 1 4 4 16 4 1 1 10 $4,435.00

$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00
$0.00

TOTAL HOURS 0 7 9 16 100 16 3 4 0 0 30 0 0 0 0 0 0 0 185
HOURLY RATE 160.00$                150.00$        125.00$        120.00$        95.00$          85.00$          120.00$        75.00$          60.00$          90.00$          125.00$        165.00$        150.00$        40.00$          300.00$        50.00$          30.00$          45.00$          $19,365.00

DIRECT EXPENSES RATE + 10.0% QUANTITY ESTIMATE

Mileage $0.55 NA 100 55.00$          
-$              -$              
-$              -$              Field
-$              -$              Office
-$              -$              PM
-$              -$              ODE
-$              -$              
-$              -$              
-$              -$              
-$              -$              
-$              -$              
-$              -$              
-$              -$              
-$              -$              

55.00$          

$19,420.00

TOTAL DIRECT EXPENSES

TOTAL ESTIMATE

LAMB-STAR ENGINEERING, L.P.
Survey Fee Estimate

CH2M Hill/Collin County
Collin County Outer Loop

 ROW Mapping - Revised Alignment
LAMB-STAR ENGINEERING, L.P.


